DOT_RGGB05
PS&E JOB NO: 98A065 REVI SION NO : 1
CONTRACT NO: 005680 REGION NO : 1
VERSI ON NO : 6 WORK ORDER# : OL1577
HWY : SR 005
TITLE :SR 5

164TH TO SR 526 - HOV LANES

STAGE 2

98A065
PROJECT 1M 0053(860)

COUNTY(S) : SNOHOM SH

------- LOW BI DDER
TRI - STATE CONSTRUCTI ON,

* Kk *

I NC.

320 - 106TH AVE NE--98004-57:

P O BOX 3686

BELLEVUE WA 980093686

CONTRACTOR NUMBER :

829961

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 2ND BI DDER -
KIEW T PACI FI C CO.

DATE: 06/ 23/ 1999

TI ME: 10: 37

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999
------- 3RD BIDDER -------

4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER :

446001

3315 15TH ST

W LDER CONSTRUCTI ON COVPAN)

EVERETT WA 982011900

CONTRACTOR NUMBER :

892000

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S
740, 000. 00 795, 000. 00 830, 000. 00 840, 000. 00
2 CLEARI NG AND GRUBBI NG
7.5000 ha 6, 000. 0000 2, 000. 0000 5, 500. 0000 9, 000. 0000
45, 000. 00 15, 000. 00 41, 250. 00 67, 500. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S
38,972.00 50, 000. 00 150, 000. 00 50, 000. 00
4 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE NO. 5/ 615
L.S
157, 000. 00 100, 000. 00 70, 000. 00 40, 000. 00
GRADI NG
5 ROADWAY EXCAVATI ON | NCL. HAUL
73670. 0000 s 7.0000 9. 0000 7. 0000 10. 0000
515, 690. 00 663, 030. 00 515, 690. 00 736, 700. 00
6 GRAVEL BORROW I NCL. HAUL
160. 0000 t 24. 0000 16. 0000 16. 0000 12. 0000
3, 840. 00 2, 560. 00 2,560. 00 1, 920. 00
7 EMBANKMENT COMPACTI ON
46630. 0000 s 3. 2500 1.2000 2.0000 1. 5000
151, 547. 50 55, 956. 00 93, 260. 00 69, 945. 00
8  SEDI MENT DELTA REMOVAL
L.S
77, 450. 00 20, 000. 00 20, 000. 00 50, 000. 00
9  POND EXCAVATI ON | NCL. HAUL
9860. 0000 s 7.0000 7.0000 9. 5000 13. 0000
69, 020. 00 69, 020. 00 93, 670. 00 128, 180. 00
DRAI NAGE
10 DI TCH EXCAVATI ON | NCL. HAUL
4279. 0000 s 8. 0000 10. 0000 13. 0000 12. 0000
34, 232.00 42,790. 00 55, 627. 00 51, 348. 00



------- 2ND BI DDER -
KIEW T PACI FI C CO.

DATE: 06/ 23/ 1999

TI ME: 10: 37

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999
------- 3RD BIDDER -------

4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057

DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * B D TABULATI ON REPORT * * *
PSG&E JOB NO: 98A065 REVI SION NO : 1
CONTRACT NO: 005680 REGON NO : 1
VERSI ON NO : 6 WORK ORDER# : OL1577 ow
HWY SR 005 T LOWVBI DDER  -------
TI TLE 'SR 5 TRI - STATE CONSTRUCTI ON, | NC.
164TH TO SR 526 - HOV LANES 320 - 106TH AVE NE- - 98004- 57:
STAGE 2
98A065 P O BOX 3686
PROJECT . | M 0053( 860) BELLEVUE WA 980093686
CONTRACTOR NUMBER : 829961

COUNTY(S) : SNOHOM SH

CONTRACTOR NUMBER :

446001

3315 15TH ST

W LDER CONSTRUCTI ON COVPAN)

EVERETT WA 982011900

CONTRACTOR NUMBER :

892000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 GRATE I NLET TYPE 1 OR 2
8. 0000 EACH 1, 800. 0000 1, 500. 0000 1, 450. 0000 1, 300. 0000
14, 400. 00 12, 000. 00 11, 600. 00 10, 400. 00
12 DROP | NLET TYPE 1
2.0000 EACH 2, 600. 0000 3, 000. 0000 2, 080. 0000 3, 000. 0000
5, 200. 00 6, 000. 00 4,160. 00 6, 000. 00
13 CEMENT CONC. GUTTER
602. 0000 w 60. 0000 20. 0000 25. 0000 35. 0000
36, 120. 00 12, 040. 00 15, 050. 00 21, 070. 00
14 QUARRY SPALLS
521. 0000 t 27.0000 28. 0000 24. 0000 35. 0000
14, 067. 00 14, 588. 00 12, 504. 00 18, 235. 00
15 TAPERED END SECT. W TH TYPE 4 SAFETY BARS 750 MM DI AM
1. 0000 EACH 1, 800. 0000 1, 000. 0000 1, 000. 0000 1, 000. 0000
1, 800. 00 1, 000. 00 1, 000. 00 1, 000. 00
16 DRAIN Pl PE 200 MM DI AM
17. 0000 w 40. 0000 85. 0000 19. 0000 70. 0000
680. 00 1, 445. 00 323.00 1, 190. 00
17 UNDERDRAI N PI PE 200 MM DI AM
57.0000 w 25. 0000 46. 0000 11. 5000 18. 0000
1, 425. 00 2,622.00 655. 50 1, 026. 00
18 SCHEDULE A CULV. PIPE 300 MM DI AM
32.0000 w 65. 0000 60. 0000 45. 0000 30. 0000
2, 080. 00 1, 920. 00 1, 440. 00 960. 00
19 CORRUGATED POLYETHYLENE CULV. Pl PE 300 MM DI AM
134. 0000 w 65. 0000 40. 0000 45. 0000 46. 0000
8, 710. 00 5, 360. 00 6, 030. 00 6, 164. 00
20 CORRUGATED POLYETHYLENE CULV. Pl PE 450 MM DI AM
45. 0000 w 75. 0000 50. 0000 63. 0000 56. 0000
3, 375. 00 2, 250. 00 2, 835.00 2,520. 00
STORM SEVER
21 CATCH BASIN TYPE 2 1350 MM DI AM W FLOW RESTRI CTOR
1. 0000 EACH 3, 200. 0000 1, 800. 0000 2, 130. 0000 4,100. 0000
3, 200. 00 1, 800. 00 2,130. 00 4,100. 00



DOT_RGGBO5

PS&E JOB NO: 98A065
CONTRACT NO: 005680
VERSI ON NO : 6

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

REVISION NO : 1

REGI ON NO

1

WORK ORDER# : OL1577

* ok *

Bl D TABULATI ON REPORT

* Kk *

Bl DS OPENED ON :

DATE: 06/ 23/ 1999

TI ME: 10: 37

Jun 30 1999

AWARDED ON : Jul 7 1999

HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 TRI - STATE CONSTRUCTI ON, INC. KIEW T PACI FI C CO. W LDER CONSTRUCTI ON COVPAN)
é?“ATGEH go SR 526 - HOV LANES 320 - 106TH AVE NE--98004-57: 4904 LK WASHI NGTON BLVD NE 3315 15TH ST
98A065 P O BOX 3686
PROJECT | M 0053( 860) BELLEVUE WA 980093686 RENTON WA 980561057 EVERETT WA 982011900
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
22 CATCH BASIN TYPE 2 1800 MM DI AM W FLOW RESTRI CTOR
1. 0000 EACH 4,000. 0000 2,900. 0000 3, 390. 0000 6, 000. 0000
4,000. 00 2,900. 00 3,390. 00 6, 000. 00
23 CATCH BASIN TYPE 2 1800 MM DI AM W MOD. GRATE | NLET TOP
3.0000 EACH 4,000. 0000 2, 400. 0000 3,310. 0000 3, 500. 0000
12, 000. 00 7,200. 00 9, 930. 00 10, 500. 00
24 CATCH BASIN TYPE 1
26. 0000 EACH 800. 0000 700. 0000 1, 110. 0000 900. 0000
20, 800. 00 18, 200. 00 28, 860. 00 23, 400. 00
25 CATCH BASIN TYPE 2 1200 MM DI AM
18. 0000 EACH 1, 500. 0000 1, 500. 0000 1, 590. 0000 2,200. 0000
27,000. 00 27,000. 00 28, 620. 00 39, 600. 00
26 TESTI NG STORM SEWER PI PE
1919. 5000 8 4.0000 3.0000 10. 0000 7.0000
7,678.00 5, 758. 50 19, 195. 00 13, 436. 50
27 CL. IV REINF. CONC. STORM SEVER Pl PE 300 MM DI AM
90. 5000 8 80. 0000 80. 0000 58. 0000 65. 0000
7,240. 00 7,240. 00 5, 249. 00 5, 882. 50
28 CL. IV REINF. CONC. STORM SEWER Pl PE 450 MM DI AM
14. 5000 8 90. 0000 120. 0000 76. 0000 100. 0000
1, 305. 00 1, 740. 00 1, 102. 00 1, 450. 00
29 CL. IV REINF. CONC. STORM SEVER Pl PE 600 MM DI AM
22.5000 8 90. 0000 130. 0000 90. 0000 130. 0000
2,025. 00 2,925.00 2,025.00 2,925.00
30 CL. IV REINF. CONC. STORM SEWER PI PE 750 MM DI AM
74.0000 8 146. 0000 140. 0000 133. 0000 160. 0000
10, 804. 00 10, 360. 00 9, 842. 00 11, 840. 00
31 CL. IV REINF. CONC. STORM SEWER PI PE 1200 MM DI AM
8. 0000 8 170. 0000 400. 0000 290. 0000 400. 0000
1, 360. 00 3, 200. 00 2,320.00 3, 200. 00
32 SCHEDULE A STORM SEVER Pl PE 300 MM DI AM
1212. 5000 8 56. 0000 70. 0000 45. 0000 50. 0000
67, 900. 00 84, 875. 00 54, 562. 50 60, 625. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 06/ 23/ 1999

Bl D TABULATI ON REPORT * * * TI ME: 10: 37
PS&E JOB NO: 98A065 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005680 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 6 WORK ORDER# : OL1577
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 TRI - STATE CONSTRUCTI ON, INC. KIEW T PACI FI C CO. W LDER CONSTRUCTI ON COVPAN)
é?“ATGEH go SR 526 - HOV LANES 320 - 106TH AVE NE--98004-57: 4904 LK WASHI NGTON BLVD NE 3315 15TH ST
98A065 P O BOX 3686
PROJECT | M 0053( 860) BELLEVUE WA 980093686 RENTON WA 980561057 EVERETT WA 982011900
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
33 SCHEDULE A STORM SEVER Pl PE 450 MM DI AM
185. 0000 8 68. 0000 95. 0000 63. 0000 80. 0000
12, 580. 00 17, 575. 00 11, 655. 00 14, 800. 00
34 SCHEDULE A STORM SEVER Pl PE 600 MM DI AM
356. 5000 8 78. 0000 110. 0000 85. 0000 100. 0000
27,807.00 39, 215. 00 30, 302. 50 35, 650. 00
STRUCTURE
35 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
198. 0000 s 45. 0000 12. 0000 45. 0000 65. 0000
8,910. 00 2,376.00 8,910. 00 12, 870. 00
36 SHORING OR EXTRA EXCAVATION CL. A
L.S.
15, 000. 00 40, 000. 00 25, 000. 00 50, 000. 00
37 GRAVEL BACKFILL FOR WALL
201. 0000 s 30. 0000 28. 0000 37. 0000 65. 0000
6, 030. 00 5, 628. 00 7,437.00 13, 065. 00
38 ST. REINF. BAR FOR BRI DGE
26365. 0000 kg 1. 1000 1. 1500 1. 2000 1. 1000
29, 001. 50 30, 319. 75 31, 638. 00 29, 001. 50
39 ST. REINF. BAR FOR BRI DGE RET. WALL
966. 0000 kg 1. 1000 1. 8500 1. 9000 1. 2500
1, 062. 60 1,787.10 1, 835. 40 1, 207. 50
40 ST. REINF. BAR FOR SHAFT
29097. 0000 kg 1. 1000 1. 5000 1. 5000 1. 2500
32, 006. 70 43, 645. 50 43, 645. 50 36, 371. 25
41 CONC. CLASS 28 FOR SO L NAIL WALL
183. 0000 s 500. 0000 800. 0000 850. 0000 1, 100. 0000
91, 500. 00 146, 400. 00 155, 550. 00 201, 300. 00
42 CONC. CLASS 28 FOR BRI DGE RET. WALL
27.0000 s 500. 0000 750. 0000 800. 0000 900. 0000
13, 500. 00 20, 250. 00 21, 600. 00 24, 300. 00
43 CONC. CLASS 28 FOR BRI DGE SHAFT
37. 0000 s 350. 0000 160. 0000 200. 0000 135. 0000
12, 950. 00 5, 920. 00 7, 400. 00 4,995. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 23/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 37
PS&E JOB NO: 98A065 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005680 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 6 WORK ORDER# : OL1577
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 TRI - STATE CONSTRUCTI ON, INC. KIEW T PACI FI C CO. W LDER CONSTRUCTI ON COVPAN)
é?“ATGEH go SR 526 - HOV LANES 320 - 106TH AVE NE--98004-57: 4904 LK WASHI NGTON BLVD NE 3315 15TH ST
98A065 P O BOX 3686
PROJECT - 1 M 0053(860) BELLEVUE WA 980093686 RENTON WA 980561057 EVERETT WA 982011900
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
44 CONC. CLASS 28 FOR BRI DGE
108. 0000 s 500. 0000 850. 0000 900. 0000 1, 000. 0000
54, 000. 00 91, 800. 00 97, 200. 00 108, 000. 00
45 CONC. CLASS 28P FOR SHAFT
162. 0000 s 250. 0000 450. 0000 500. 0000 475. 0000
40, 500. 00 72, 900. 00 81, 000. 00 76, 950. 00
46 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-1.00 -1.00 -1.00 -1.00
47 MODI FI ED CONC. OVERLAY
107. 0000 s 750. 0000 350. 0000 300. 0000 800. 0000
80, 250. 00 37, 450. 00 32, 100. 00 85, 600. 00
48 FI NI SHING AND CURI NG MODI FI ED CONC. OVERLAY
2359. 0000 e 10. 0000 50. 0000 35. 0000 4.0000
23, 590. 00 117, 950. 00 82, 565. 00 9, 436. 00
49 SUPERSTRUCTURE - BRIDGE NO. 5/615 W D.
L.S.
401, 000. 00 500, 000. 00 519, 000. 00 560, 000. 00
50 BRIDGE RAILING TYPE BP - SUPERSTR.
213. 0000 8 150. 0000 137. 0000 140. 0000 175. 0000
31, 950. 00 29, 181. 00 29, 820. 00 37, 275.00
51 TRAFFI C BARRI ER FOR SO L NAIL WALL
356. 0000 8 220. 0000 100. 0000 82. 0000 140. 0000
78, 320. 00 35, 600. 00 29,192. 00 49, 840. 00
52  RCS EXPANSI ON JO NT
143. 0000 8 100. 0000 115. 0000 40. 0000 105. 0000
14, 300. 00 16, 445. 00 5, 720. 00 15, 015. 00
53 POLYMER CONCRETE FOR EXPANSI ON JOI NT SYSTEM
143. 0000 8 100. 0000 170. 0000 55. 0000 253. 0000
14, 300. 00 24, 310. 00 7, 865. 00 36, 179. 00
54  PEDESTRI AN BARRI ER
213. 0000 8 300. 0000 179. 0000 185. 0000 280. 0000
63, 900. 00 38, 127. 00 39, 405. 00 59, 640. 00



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 23/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 37
PS&E JOB NO: 98A065 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005680 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 6 WORK ORDER# : OL1577
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 TRI - STATE CONSTRUCTI ON, INC. KIEW T PACI FI C CO. W LDER CONSTRUCTI ON COVPAN)
é?“ATGEH go SR 526 - HOV LANES 320 - 106TH AVE NE--98004-57: 4904 LK WASHI NGTON BLVD NE 3315 15TH ST
98A065 P O BOX 3686
PROJECT - 1 M 0053(860) BELLEVUE WA 980093686 RENTON WA 980561057 EVERETT WA 982011900
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
55 SO L EXCAVATI ON FOR SHAFT | NCLUDI NG HAUL
202. 0000 s 350. 0000 518. 0000 550. 0000 525. 0000
70, 700. 00 104, 636. 00 111, 100. 00 106, 050. 00
56  FURNI SHI NG & PLACI NG TEMP. CASI NG FOR 1. 065M DI AM SHA
23.0000 8 750. 0000 106. 0000 120. 0000 100. 0000
17, 250. 00 2, 438.00 2,760.00 2,300. 00
57  FURNI SHI NG PERMANENT CASI NG FOR 1.525 M DI AM SHAFT
35. 0000 8 350. 0000 427.0000 450. 0000 400. 0000
12, 250. 00 14, 945. 00 15, 750. 00 14, 000. 00
58  PLACI NG PERMANENT CASI NG FOR 1.525 M DI AM SHAFT
9. 0000 EACH 2, 000. 0000 535. 0000 550. 0000 500. 0000
18, 000. 00 4,815. 00 4,950. 00 4,500. 00
59 SCARI FYI NG CONC. SURFACE
2359. 0000 e 10. 0000 8. 0000 9. 0000 10. 0000
23, 590. 00 18, 872. 00 21, 231. 00 23, 590. 00
60 FURTHER DECK PREPARATI ON
EST.
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
61 CSL ACCESS TUBE
708. 0000 8 10. 0000 4. 2500 5.0000 1. 0000
7,080. 00 3, 009. 00 3, 540. 00 708. 00
62 SO L NAIL - DOUBLE CORROSI ON PROTECTED
34. 0000 EACH 750. 0000 535. 0000 550. 0000 500. 0000
25, 500. 00 18, 190. 00 18, 700. 00 17, 000. 00
63 SO L NAIL - EPOXY COATED
284. 0000 EACH 500. 0000 316. 0000 320. 0000 325. 0000
142, 000. 00 89, 744. 00 90, 880. 00 92, 300. 00
SURFACI NG
64 CRUSHED SURFACI NG BASE COURSE
16316. 0000 t 14. 0000 16. 0000 17. 5000 16. 2500
228, 424. 00 261, 056. 00 285, 530. 00 265, 135. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 23/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 37
PS&E JOB NO: 98A065 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005680 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 6 WORK ORDER# : OL1577
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 TRI - STATE CONSTRUCTI ON, INC. KIEW T PACI FI C CO. W LDER CONSTRUCTI ON COVPAN)
é?“ATGEH go SR 526 - HOV LANES 320 - 106TH AVE NE--98004-57: 4904 LK WASHI NGTON BLVD NE 3315 15TH ST
98A065 P O BOX 3686
PROJECT - 1 M 0053(860) BELLEVUE WA 980093686 RENTON WA 980561057 EVERETT WA 982011900
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
LI QUI D ASPHALT
65 ASPHALT FOR TACK COAT
20. 8000 t 300. 0000 350. 0000 330. 0000 300. 0000
6, 240. 00 7,280. 00 6, 864. 00 6, 240. 00
66 ANTI - STRI PPI NG ADDI Tl VE
EST.
37, 490. 00 37, 490. 00 37, 490. 00 37, 490. 00
ASPHALT CONCRETE PAVEMENI
67 CRACK SEALI NG
EST.
12, 650. 00 12, 650. 00 12, 650. 00 12, 650. 00
68 PLANI NG Bl TUM NOUS PAVEMENT
9970. 0000 e 4.0000 3. 7500 3.5000 6. 0000
39, 880. 00 37,387.50 34, 895. 00 59, 820. 00
69  PLANI NG Bl TUM NOUS PAVEMENT FROM BRI DGE DECK
1783. 0000 e 6. 0000 6. 0000 6. 0000 5. 0000
10, 698. 00 10, 698. 00 10, 698. 00 8, 915. 00
70 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
22289. 0000 t 35. 0000 33. 0000 36. 0000 31. 0000
780, 115. 00 735, 537. 00 802, 404. 00 690, 959. 00
71 ASPHALT CONC. PAVEMENT CL. E PG 58-2:
15384. 0000 t 35. 0000 32. 0000 35. 2500 28. 0000
538, 440. 00 492, 288. 00 542, 286. 00 430, 752. 00
72 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
41, 620. 00 41, 620. 00 41, 620. 00 41, 620. 00
73 COMPACTI ON PRI CE ADJUSTMENT
CALC
15, 270. 00 15, 270. 00 15, 270. 00 15, 270. 00

EROSI ON CONTROL AND PLANTI NG
74 TOPSO L TYPE B
178. 0000 nB 20. 0000 21. 0000 15. 0000 17. 0000
3, 560. 00 3,738.00 2,670.00 3,026. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 06/ 23/ 1999

TI ME: 10: 37

PS&E JOB NO: 98A065
CONTRACT NO: 005680
VERSI ON NO : 6

REVISION NO : 1
REGON NO :1
WORK ORDER# : OL1577

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

Csroos T e LOW BI DDER - =----- ==ecn-- 2ND BIDDER -----== ===---- 3RD BIDDER -------
TI TLE ©SR 5 TRI - STATE CONSTRUCTION, INC. KIEW T PACI FI C CO. W LDER CONSTRUCTI ON COMPANY

é?“ATGEH ;O SR 526 - HOV LANES 320 - 106TH AVE NE--98004-57: 4904 LK WASHI NGTON BLVD NE 3315 15TH ST

98A065 P O BOX 3686
PROJECT | M- 0053( 860) BELLEVUE WA 980093686 RENTON WA 980561057 EVERETT WA 982011900
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
75 SEEDI NG, FERTILIZI NG AND MJLCHI NG

4.5000 ha 2,800. 0000 1, 900. 0000 1, 900. 0000 2, 000. 0000
12, 600. 00 8, 550. 00 8, 550. 00 9, 000. 00
76 EROSI ON CONTROL BLANKET
10950. 0000 n 2.0000 1.3800 1. 4000 1.5000
21, 900. 00 15, 111. 00 15, 330. 00 16, 425. 00
77 CLEAR PLASTI C COVERI NG
12100. 0000 n 1.5000 1. 4500 1. 1000 1. 0000
18, 150. 00 17,545. 00 13, 310. 00 12,100. 00
78 TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL
EST.
136, 000. 00 136, 000. 00 136, 000. 00 136, 000. 00
79 ESC LEAD
230. 0000 DAY 200. 0000 180. 0000 1. 0000 30. 0000
46, 000. 00 41, 400. 00 230. 00 6, 900. 00
80 GEOTEXTI LE FABRI C CHECK DAM
67.0000 hg 25. 0000 26. 0000 25. 0000 50. 0000
1,675.00 1,742.00 1,675.00 3, 350. 00
81 STORM DRAI N PROTECTI ON | NSERT
26. 0000 EACH 100. 0000 82. 0000 150. 0000 100. 0000
2,600. 00 2,132.00 3, 900. 00 2,600. 00
82 STRAW BALE FOR EROCSI ON CONTROL
494. 0000 EACH 10. 0000 14. 0000 16. 0000 35. 0000
4,940. 00 6, 916. 00 7,904. 00 17, 290. 00
83 TEMPORARY CONCRETE | NLET
4.0000 EACH 1, 000. 0000 400. 0000 1, 050. 0000 1, 000. 0000
4, 000. 00 1, 600. 00 4, 200. 00 4, 000. 00
SURVEI LLANCE CONTROL AND DRI VER | NFORVAT
84 TRAFFI C DATA ACCUMULATI ON SYSTEM ES 207R
L.S.
90, 288. 00 71, 628. 00 125, 000. 00 72, 000. 00
85 TRAFFI C DATA ACCUMULATI ON SYSTEM ES 208R
L.S.
93, 738. 00 75, 434.00 125, 000. 00 72, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 06/ 23/ 1999

TI ME: 10: 37

PS&E JOB NO: 98A065
CONTRACT NO: 005680
VERSI ON NO : 6

REVISION NO : 1
REGON NO :1
WORK ORDER# : OL1577

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 TRI - STATE CONSTRUCTI ON, INC. KIEW T PACI FI C CO. W LDER CONSTRUCTI ON COVPAN)
é?“ATGEH go SR 526 - HOV LANES 320 - 106TH AVE NE--98004-57: 4904 LK WASHI NGTON BLVD NE 3315 15TH ST
98A065 P O BOX 3686
PROJECT - 1 M 0053(860) BELLEVUE WA 980093686 RENTON WA 980561057 EVERETT WA 982011900
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
SURVEI LLANCE CONTROL AND DRI VER | NFORMAT
86 CLOSED Cl RCUI T TELEVI SI ON SYSTEM CCTV 208
L.S.
7,864.00 31, 445. 00 10, 000. 00 5, 000. 00
87  H GHWAY ADVI SORY RADI O SYSTEM ( HARS 207)
L.S.
13, 260. 00 8,413. 00 5, 000. 00 5, 000. 00
TRAFFI C
88 CEMENT CONC. BARRI ER CURB AND GUTTER
396. 0000 8 35. 0000 32. 0000 27.0000 115. 0000
13, 860. 00 12, 672. 00 10, 692. 00 45, 540. 00
89 CEMENT CONC. BARRI ER CURB
211. 0000 8 34. 0000 32. 0000 36. 0000 70. 0000
7,174.00 6, 752. 00 7,596. 00 14, 770. 00
90 EXTRUDED CURB
375. 0000 8 12. 0000 14. 0000 14. 0000 14. 0000
4, 500. 00 5, 250. 00 5, 250. 00 5, 250. 00
91 TYPE A PRECAST TRAFFI C CURB
184. 0000 8 26. 0000 32. 0000 32. 0000 32. 0000
4,784.00 5, 888. 00 5, 888. 00 5, 888. 00
92 TYPE C PRECAST TRAFFI C CURB
17. 0000 8 32. 0000 32. 0000 36. 0000 32. 0000
544. 00 544. 00 612. 00 544. 00
93 BEAM GUARDRAI L TYPE 1
709. 0000 8 45. 0000 44,0000 44.0000 44,0000
31, 905. 00 31, 196. 00 31, 196. 00 31, 196. 00
94 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
1. 0000 EACH 1, 000. 0000 1, 350. 0000 1, 350. 0000 1, 350. 0000
1, 000. 00 1, 350. 00 1, 350. 00 1, 350. 00
95 BEAM GUARDRAI L SRT TERM NAL
3.0000 EACH 1, 800. 0000 5, 700. 0000 1, 900. 0000 1, 900. 0000
5, 400. 00 17, 100. 00 5, 700. 00 5, 700. 00
96 BEAM GUARDRAI L ANCHOR TYPE 4
4.0000 EACH 425. 0000 485. 0000 485. 0000 485. 0000
1, 700. 00 1, 940. 00 1, 940. 00 1, 940. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 23/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 37
PS&E JOB NO: 98A065 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005680 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 6 WORK ORDER# : OL1577
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 TRI - STATE CONSTRUCTI ON, INC. KIEW T PACI FI C CO. W LDER CONSTRUCTI ON COVPAN)
é?“ATGEH go SR 526 - HOV LANES 320 - 106TH AVE NE--98004-57: 4904 LK WASHI NGTON BLVD NE 3315 15TH ST
98A065 P O BOX 3686
PROJECT - 1 M 0053(860) BELLEVUE WA 980093686 RENTON WA 980561057 EVERETT WA 982011900
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
97 BEAM GUARDRAI L ANCHOR TYPE 5
2. 0000 EACH 475. 0000 1, 370. 0000 685. 0000 685. 0000
950. 00 2,740.00 1, 370. 00 1, 370. 00
98 PRECAST CONC. BARRI ER TYPE 2
1605. 0000 8 75. 0000 80. 0000 73. 0000 73. 0000
120, 375. 00 128, 400. 00 117, 165. 00 117, 165. 00
99 PRECAST CONC. BARRI ER TYPE 4
108. 0000 8 75. 0000 90. 0000 77.0000 77.0000
8, 100. 00 9, 720. 00 8, 316. 00 8, 316. 00
100 PRECAST CONC. BARRI ER TYPE 5
443. 0000 8 75. 0000 96. 0000 85. 5000 86. 0000
33, 225.00 42,528.00 37, 876. 50 38, 098. 00
101 SINGLE SLOPE CONC. BARRI ER
140. 0000 8 185. 0000 145. 0000 130. 0000 90. 0000
25, 900. 00 20, 300. 00 18, 200. 00 12, 600. 00
102 TEMPORARY CONC. BARRI ER
7177. 0000 8 38. 0000 20. 0000 20. 0000 35. 0000
272,726.00 143, 540. 00 143, 540. 00 251, 195. 00
103 CONC. BARRI ER BERM TYPE 1
1. 0000 EACH 1, 000. 0000 900. 0000 1, 200. 0000 1, 000. 0000
1, 000. 00 900. 00 1, 200. 00 1, 000. 00
104 TEMPORARY | MPACT ATTENUATOR
7.0000 EACH 5, 000. 0000 6, 000. 0000 3, 000. 0000 5, 000. 0000
35, 000. 00 42, 000. 00 21, 000. 00 35, 000. 00
105 REPAIR | MPACT ATTENUATOR
EST.
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
106 RESETTI NG | MPACT ATTENUATOR
14. 0000 EACH 800. 0000 2, 000. 0000 700. 0000 1, 000. 0000
11, 200. 00 28, 000. 00 9, 800. 00 14, 000. 00

107 TRUCK MOUNTED | MPACT ATTENUATOR
4.0000 EACH 7, 000. 0000 8, 000. 0000 2, 500. 0000 5, 000. 0000
28, 000. 00 32, 000. 00 10, 000. 00 20, 000. 00



DOT_RGGB05
PS&E JOB NO: 98A065 REVI SION NO : 1
CONTRACT NO: 005680 REGION NO : 1
VERSI ON NO : 6 WORK ORDER# : OL1577
HWY : SR 005
TITLE :SR 5

164TH TO SR 526 - HOV LANES

STAGE 2

98A065
PROJECT 1M 0053(860)

COUNTY(S) : SNOHOM SH

* ok *

Bl D TABULATI ON REPORT

------- LOW BI DDER -
TRI - STATE CONSTRUCTI ON,

* Kk *

I NC.

320 - 106TH AVE NE--98004-57:

P O BOX 3686

BELLEVUE WA 980093686

CONTRACTOR NUMBER :

829961

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

------- 2ND BI DDER -
KIEW T PACI FI C CO.

Bl DS OPENED ON :

4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER :

446001

DATE: 06/ 23/ 1999

TI ME: 10: 37

Jun 30 1999

AWARDED ON : Jul 7 1999

------- 3RD BI DDER

W LDER CONSTRUCTI ON COVPAN)

3315 15TH ST

EVERETT WA 982011900

CONTRACTOR NUMBER :

892000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
108 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
1345. 0000 HR 30. 0000 25. 0000 40. 0000 3.0000
40, 350. 00 33, 625. 00 53, 800. 00 4, 035. 00
109 FLEXI BLE GUI DE POST
107. 0000 EACH 25. 0000 22.5000 23. 0000 22.5000
2,675.00 2, 407. 50 2,461.00 2, 407. 50
110  BARRI ER DELI NEATOR
131. 0000 EACH 15. 0000 20. 0000 10. 5000 10. 5000
1, 965. 00 2, 620. 00 1, 375.50 1, 375. 50
111 PAINT STRI PE
8970. 0000 w 0. 3000 0. 4500 0. 4500 0. 4500
2,691. 00 4, 036. 50 4,036. 50 4, 036. 50
112  MVA DRAI NAGE MARKI NG
55. 0000 EACH 12. 0000 45. 0000 45. 0000 45. 0000
660. 00 2, 475.00 2, 475. 00 2, 475. 00
113 PAI NTED GORE STRI PE
3830. 0000 w 0. 6000 0. 7000 0. 7000 0. 7000
2,298.00 2,681.00 2,681.00 2,681.00
114 PLASTI C GORE STRI PE
4230. 0000 w 3. 5000 3. 0000 3. 0000 3. 0000
14, 805. 00 12, 690. 00 12, 690. 00 12, 690. 00
115  PLASTI C DOTTED GORE EXTENSI ON STRI PE
80. 0000 w 4. 0000 5. 0000 5. 0000 5. 0000
320. 00 400. 00 400. 00 400. 00
116  PAINTED BI CYCLE DROP LANE STRI PE
90. 0000 w 1. 0000 5. 0000 5. 0000 5. 0000
90. 00 450. 00 450. 00 450. 00
117 PLASTI C SKI P GORE STRI PE
320. 0000 w 2.5000 4. 0000 4. 0000 4. 0000
800. 00 1, 280. 00 1, 280. 00 1, 280. 00
118 PLASTI C DROP LANE STRI PE
170. 0000 w 2.0000 5. 0000 5. 0000 5. 0000
340. 00 850. 00 850. 00 850. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 06/ 23/ 1999

Bl D TABULATI ON REPORT TI ME: 10: 37
PS&E JOB NO: 98A065 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005680 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 6 WORK ORDER# : OL1577
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 TRI - STATE CONSTRUCTI ON, INC. KIEW T PACI FI C CO. W LDER CONSTRUCTI ON COVPAN)
é?“ATGEH go SR 526 - HOV LANES 320 - 106TH AVE NE--98004-57: 4904 LK WASHI NGTON BLVD NE 3315 15TH ST
98A065 P O BOX 3686
PROJECT | M 0053( 860) BELLEVUE WA 980093686 RENTON WA 980561057 EVERETT WA 982011900
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
119 PAI NTED CROSSWALK STRI PE
88. 0000 e 14. 0000 20. 0000 20. 0000 20. 0000
1, 232.00 1, 760. 00 1, 760. 00 1, 760. 00
120 MVA CROSSWALK STRI PE
104. 0000 e 25. 0000 75. 0000 75. 0000 75. 0000
2, 600. 00 7, 800. 00 7, 800. 00 7, 800. 00
121 PAI NTED STOP BAR
140. 0000 8 7.0000 20. 0000 20. 0000 20. 0000
980. 00 2, 800. 00 2, 800. 00 2, 800. 00
122  MVA STOP BAR
150. 0000 8 15. 0000 55. 0000 55. 0000 55. 0000
2, 250. 00 8, 250. 00 8, 250. 00 8, 250. 00
123 PAI NTED TRAFFI C ARROW
39. 0000 EACH 30. 0000 65. 0000 65. 0000 65. 0000
1, 170. 00 2,535.00 2,535.00 2,535.00
124  MVA TRAFFI C ARROW
58. 0000 EACH 65. 0000 200. 0000 200. 0000 200. 0000
3,770. 00 11, 600. 00 11, 600. 00 11, 600. 00
125 MVA TRAFFI C LETTER
68. 0000 EACH 38. 0000 95. 0000 95. 0000 95. 0000
2,584.00 6, 460. 00 6, 460. 00 6, 460. 00
126  MMA PREFERENTI AL LANE SYMBOL TYPE 1
14. 0000 EACH 110. 0000 200. 0000 200. 0000 200. 0000
1, 540. 00 2, 800. 00 2, 800. 00 2, 800. 00
127 RAI SED PAVEMENT MARKER TYPE 1
17.1000 HUND 170. 0000 200. 0000 200. 0000 200. 0000
2,907.00 3, 420. 00 3,420. 00 3, 420. 00
128 RAI SED PAVEMENT MARKER TYPE 2
11. 8000 HUND 275. 0000 350. 0000 350. 0000 350. 0000
3,245. 00 4,130. 00 4,130. 00 4,130. 00
129 TEMPORARY PAVEMENT MARKI NG
18590. 0000 8 1. 5000 3.5000 3.5000 3.5000
27, 885. 00 65, 065. 00 65, 065. 00 65, 065. 00



DOT_RGGBO5

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 23/ 1999

Bl D TABULATI ON REPORT TI ME: 10: 37
PS&E JOB NO: 98A065 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005680 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 6 WORK ORDER# : OL1577
Y SR 005 s LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 TRI - STATE CONSTRUCTI ON, INC. KIEW T PACI FI C CO. W LDER CONSTRUCTI ON COVPAN)
é?“ATGEH ;O SR 526 - HOV LANES 320 - 106TH AVE NE--98004-57: 4904 LK WASHI NGTON BLVD NE 3315 15TH ST
98A065 P O BOX 3686
PRQJECT | M 0053( 860) BELLEVUE WA 980093686 RENTON WA 980561057 EVERETT WA 982011900
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
130 PERMANENT SI GNI NG
L.S.
91, 000. 00 54, 000. 00 75, 000. 00 50, 000. 00
131 SIGN BRIDGE NO. 1
L.S.
95, 648. 00 78, 000. 00 100, 000. 00 90, 000. 00
132 CANTI LEVER SI GN STRUCTURE NO. 1
L.S.
36, 688. 00 39, 000. 00 40, 000. 00 34, 000. 00
133 CANTI LEVER SI GN STRUCTURE NO. 2
L.S.
36, 544. 00 41, 000. 00 40, 000. 00 34, 000. 00
134 BRI DGE MOUNTED SI GN BRACKET NO. 1
L.S.
3, 000. 00 6, 500. 00 10, 000. 00 8, 000. 00
135 BRI DGE MOUNTED SI GN BRACKET NO. 2
L.S.
3, 000. 00 6, 500. 00 10, 000. 00 8, 000. 00
136 S| GN COVERI NG
229. 0000 e 25. 0000 10. 3200 100. 0000 20. 0000
5, 725. 00 2,363.28 22,900. 00 4, 580. 00
137 TEMPORARY | LLUM NATI ON SYSTEM
L.S.
30, 200. 00 64, 000. 00 80, 000. 00 70, 000. 00
138 | LLUM NATI ON SYSTEM SAC 4612
L.S.
145, 400. 00 115, 000. 00 130, 000. 00 119, 000. 00
139 | LLUM NATI ON SYSTEM SAC 2088
L.S.
163, 500. 00 136, 000. 00 150, 000. 00 143, 000. 00
140 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM NORTHBOUND
L.S.
60, 000. 00 65, 000. 00 70, 000. 00 66, 000. 00



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 23/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 37
PS&E JOB NO: 98A065 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005680 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 6 WORK ORDER# : OL1577
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 TRI - STATE CONSTRUCTI ON, INC. KIEW T PACI FI C CO. W LDER CONSTRUCTI ON COVPAN)
é?“ATGEH go SR 526 - HOV LANES 320 - 106TH AVE NE--98004-57: 4904 LK WASHI NGTON BLVD NE 3315 15TH ST
98A065 P O BOX 3686
PROJECT - 1 M 0053(860) BELLEVUE WA 980093686 RENTON WA 980561057 EVERETT WA 982011900
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
141 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM SOUTHBOUND
L.S.
72, 100. 00 67, 000. 00 80, 000. 00 70, 000. 00
142 TRAFFIC SI GNAL CONTROL SYSTEM SOUTHBOUND
L.S.
15, 000. 00 24, 000. 00 10, 000. 00 8, 000. 00
143 TRAFFI C SAFETY DRUM
300. 0000 EACH 50. 0000 50. 0000 75. 0000 100. 0000
15, 000. 00 15, 000. 00 22,500. 00 30, 000. 00
144 SEQUENTI AL ARROW S| GN
690. 0000 HR 7.0000 5. 0000 10. 0000 10. 0000
4, 830. 00 3, 450. 00 6, 900. 00 6, 900. 00
145 PORTABLE CHANGEABLE MESSAGE S| GN
4.0000 EACH 5, 000. 0000 5, 000. 0000 2, 000. 0000 2, 000. 0000
20, 000. 00 20, 000. 00 8, 000. 00 8, 000. 00
146 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
380. 0000 HR 8. 0000 6. 0000 18. 0000 20. 0000
3, 040. 00 2,280.00 6, 840. 00 7, 600. 00
147 TYPE |11 BARRI CADE
4.0000 EACH 300. 0000 250. 0000 350. 0000 150. 0000
1, 200. 00 1, 000. 00 1, 400. 00 600. 00
148 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
10, 680. 00 30, 000. 00 20, 000. 00 25, 000. 00
149 TRAFFI C CONTROL LABOR
6028. 0000 HR 30. 0000 25. 0000 35. 0000 24.0000
180, 840. 00 150, 700. 00 210, 980. 00 144, 672. 00
150 TRAFFI C CONTROL VEHI CLE
320. 0000 DAY 50. 0000 80. 0000 65. 0000 50. 0000
16, 000. 00 25, 600. 00 20, 800. 00 16, 000. 00
151 TRAFFI C CONTROL SUPERVI SOR
3445. 0000 HR 35. 0000 20. 0000 1. 0000 28. 0000
120, 575. 00 68, 900. 00 3, 445. 00 96, 460. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 23/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 37
PS&E JOB NO: 98A065 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005680 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 6 WORK ORDER# : OL1577
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 TRI - STATE CONSTRUCTI ON, INC. KIEW T PACI FI C CO. W LDER CONSTRUCTI ON COVPAN)
é?“ATGEH go SR 526 - HOV LANES 320 - 106TH AVE NE--98004-57: 4904 LK WASHI NGTON BLVD NE 3315 15TH ST
98A065 P O BOX 3686
PROJECT - 1 M 0053(860) BELLEVUE WA 980093686 RENTON WA 980561057 EVERETT WA 982011900
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
152 CONSTRUCTI ON SI GNS CLASS A
127. 0000 e 90. 0000 70. 0000 150. 0000 70. 0000
11, 430. 00 8, 890. 00 19, 050. 00 8, 890. 00
153 FORCE ACCOUNT ROLLI NG SLOWDOWN
EST.
11, 024. 00 11, 024. 00 11, 024. 00 11, 024. 00
OTHER | TEMS
154 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
4235. 0000 s 8. 0000 7.0000 20. 0000 10. 0000
33, 880. 00 29, 645. 00 84, 700. 00 42, 350. 00
155 SHORI NG OR EXTRA EXCAVATI ON CLASS B
2618. 0000 e 2. 0000 6. 0000 5.0000 5. 0000
5, 236. 00 15, 708. 00 13, 090. 00 13, 090. 00
156 GRAVEL BACKFILL FOR DRAI N
88. 0000 s 35. 0000 40. 0000 43. 0000 35. 0000
3, 080. 00 3, 520. 00 3,784.00 3, 080. 00
157 PLUGGI NG EXI STI NG PI PE
12. 0000 EACH 160. 0000 240. 0000 500. 0000 500. 0000
1, 920. 00 2, 880. 00 6, 000. 00 6, 000. 00
158 STRUCTURE SURVEY! NG
L.S.
19, 540. 00 35, 000. 00 20, 000. 00 24, 000. 00
159 ROADWAY SURVEY!I NG
L.S.
121, 500. 00 75, 000. 00 100, 000. 00 85, 000. 00
160 CEMENT CONC. S| DEWALK
995. 0000 e 30. 0000 30. 0000 29. 0000 44,0000
29, 850. 00 29, 850. 00 28, 855. 00 43, 780. 00
161 CONC. SLOPE PROTECTI ON
429. 0000 e 60. 0000 30. 0000 38. 0000 48. 0000
25, 740. 00 12, 870. 00 16, 302. 00 20, 592. 00

162 CHAIN LI NK FENCE TYPE 1
480. 0000 hg 30. 0000 29. 0000 27.0000 26. 0000
14, 400. 00 13, 920. 00 12, 960. 00 12, 480. 00



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 23/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 37
PS&E JOB NO: 98A065 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005680 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 6 WORK ORDER# : OL1577
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 TRI - STATE CONSTRUCTI ON, INC. KIEW T PACI FI C CO. W LDER CONSTRUCTI ON COVPAN)
é?“ATGEH go SR 526 - HOV LANES 320 - 106TH AVE NE--98004-57: 4904 LK WASHI NGTON BLVD NE 3315 15TH ST
98A065 P O BOX 3686
PROJECT - 1 M 0053(860) BELLEVUE WA 980093686 RENTON WA 980561057 EVERETT WA 982011900
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
163 CHAIN LI NK FENCE TYPE 6
125. 0000 8 35. 0000 22.0000 20. 0000 19. 0000
4,375. 00 2,750. 00 2, 500. 00 2,375.00
164 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
15. 0000 EACH 150. 0000 75. 0000 73. 0000 74.0000
2, 250. 00 1, 125. 00 1, 095. 00 1, 110. 00
165 CONNECTI ON TO DRAI NAGE STRUCTURE
3.0000 EACH 500. 0000 400. 0000 750. 0000 1, 200. 0000
1, 500. 00 1, 200. 00 2, 250. 00 3, 600. 00
166 ADJUST MANHOLE
3.0000 EACH 300. 0000 250. 0000 600. 0000 400. 0000
900. 00 750. 00 1, 800. 00 1, 200. 00
167 MANHOLE ADDI TI ONAL HEI GHT 1800 MM DI AM TYPE
1. 0000 8 1, 100. 0000 800. 0000 515. 0000 1, 700. 0000
1, 100. 00 800. 00 515. 00 1, 700. 00
168 MANHOLE ADDI TI ONAL HEI GHT 2400 MM DI AM TYPE
3.0000 8 1, 300. 0000 1, 500. 0000 1, 800. 0000 500. 0000
3,900. 00 4, 500. 00 5, 400. 00 1, 500. 00
169  LOCKI NG SOLI D METAL COVER AND FRAME FOR MANHOLE
1. 0000 EACH 300. 0000 300. 0000 250. 0000 200. 0000
300. 00 300. 00 250. 00 200. 00
170 LOCKI NG SOLI D METAL COVER AND FRAME FOR CATCH BASI N
2. 0000 EACH 300. 0000 300. 0000 250. 0000 250. 0000
600. 00 600. 00 500. 00 500. 00
171 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
6, 840. 00 3, 000. 00 1, 000. 00 2,500. 00
172 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST.
95, 000. 00 95, 000. 00 95, 000. 00 95, 000. 00
173 TRAI NI NG
6000. 0000 HR 2. 0000 0. 5000 1. 0000 10. 0000
12, 000. 00 3, 000. 00 6, 000. 00 60, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 23/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 37
PS&E JOB NO: 98A065 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005680 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 6 WORK ORDER# : OL1577
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 TRI - STATE CONSTRUCTI ON, INC. KIEW T PACI FI C CO. W LDER CONSTRUCTI ON COVPAN)
é?“ATGEH go SR 526 - HOV LANES 320 - 106TH AVE NE--98004-57: 4904 LK WASHI NGTON BLVD NE 3315 15TH ST
98A065 P O BOX 3686
PROJECT - 1 M 0053(860) BELLEVUE WA 980093686 RENTON WA 980561057 EVERETT WA 982011900
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
174 ROADSI DE CLEANUP
EST.
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
175 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
176 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
177 FIELD OFFI CE BUI LDI NG
L.S.
25, 000. 00 30, 000. 00 20, 000. 00 18, 000. 00
178 CONSTRUCTI ON GEOTEXTI LE FOR SEPARATI ON
210. 0000 e 3.0000 3.0000 3.0000 4.0000
630. 00 630. 00 630. 00 840. 00
179 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
1356. 0000 8 11. 5000 9. 0000 10. 0000 10. 0000
15, 594. 00 12, 204. 00 13, 560. 00 13, 560. 00
180 STREET CLEANI NG
1000. 0000 HR 60. 0000 91. 0000 80. 0000 24.0000
60, 000. 00 91, 000. 00 80, 000. 00 24, 000. 00
181  PREFABRI CATED DRAI NAGE MATERI AL
140. 0000 e 12. 0000 11. 0000 12. 0000 10. 0000
1, 680. 00 1, 540. 00 1, 680. 00 1, 400. 00
182  VERI FI CATI ON TEST
5. 0000 EACH 7, 500. 0000 2,670. 0000 2, 700. 0000 2,500. 0000
37, 500. 00 13, 350. 00 13, 500. 00 12, 500. 00
183 SHOTCRETE FACI NG
858. 0000 e 150. 0000 60. 0000 60. 0000 105. 0000
128, 700. 00 51, 480. 00 51, 480. 00 90, 090. 00

184 CONCRETE MODULAR RETAI NI NG WALL
60. 0000 n 150. 0000 200. 0000 305. 0000 78. 0000
9, 000. 00 12, 000. 00 18, 300. 00 4, 680. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 23/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 37
PS&E JOB NO: 98A065 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005680 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 6 WORK ORDER# : OL1577
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 TRI - STATE CONSTRUCTI ON, INC. KIEW T PACI FI C CO. W LDER CONSTRUCTI ON COVPAN)
é?“ATGEH go SR 526 - HOV LANES 320 - 106TH AVE NE--98004-57: 4904 LK WASHI NGTON BLVD NE 3315 15TH ST
98A065 P O BOX 3686
PROJECT - 1 M 0053(860) BELLEVUE WA 980093686 RENTON WA 980561057 EVERETT WA 982011900
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
185 SHARED DRB COSTS - CREDIT
CALC
- 10, 000. 00 - 10, 000. 00 -10, 000. 00 - 10, 000. 00
186 COWMPOST
1. 0000 s 45. 0000 150. 0000 150. 0000 180. 0000
45. 00 150. 00 150. 00 180. 00
187 PLANT SELECTI ON SI TKA W LLOW 1M LI VE STAKE
50. 0000 EACH 3.0000 15. 0000 15. 0000 15. 0000
150. 00 750. 00 750. 00 750. 00
188 PLANT SELECTI ON RED- OS| ER DOGWOOD 1M LI VE STAKE
35. 0000 EACH 2. 3500 15. 0000 15. 0000 15. 0000
82.25 525. 00 525. 00 525. 00
189 PLANT SELECTI ON RED ELDERBERRY 1M BAREROOT
15. 0000 EACH 5. 3000 15. 0000 15. 0000 15. 0000
79.50 225. 00 225. 00 225. 00
190 PLANT SELECTI ON WESTERN RED CEDAR NO. 1 CONT. 600 MM HT.
3.0000 EACH 9. 0000 28. 0000 28. 0000 28. 0000
27.00 84. 00 84. 00 84. 00
191 BARK OR WOOD CHI P MULCH
2. 2400 s 42.0000 100. 0000 100. 0000 120. 0000
94. 08 224. 00 224.00 268. 80
192 FORCE ACCOUNT REMOVI NG BURI ED DEBRI S
EST.
500. 00 500. 00 500. 00 500. 00

CONTRACT TOTAL $8, 232, 065. 13 $8, 056, 478. 63 $8, 341, 363. 90 $8, 420, 208. 55



DOT_RGGBO5

* ok *

PS&E JOB NO: 98A065
CONTRACT NO: 005680
VERSI ON NO : 6

REVISION NO : 1
REGON NO :1
WORK ORDER# : OL1577

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 06/ 23/ 1999
TI ME: 10: 37

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

HAWY CSR 005 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE SR 5 PACI FI C ROAD & BRI DGE CO GARY MERLI NO CONSTRUCTI ON CO.
é?igg go SR 526 - HOV LANES 5802 CEMETARY RD 9125 10TH AVE S
98A065 98223-7781
PROJECT -1 M 0053(860) ARLI NGTON WA 98223339: SEATTLE WA 981084600
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : CONTRACTOR NUMBER : 531500
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S
740, 000. 00 850, 000. 00 800, 000. 00
2 CLEARI NG AND GRUBBI NG
7.5000 ha 6, 000. 0000 4,520. 0000 10, 000. 0000
45, 000. 00 33, 900. 00 75, 000. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S
38,972.00 61, 000. 00 75, 000. 00
4 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE NO. 5/ 615
L.S
157, 000. 00 43, 000. 00 65, 000. 00
GRADI NG
5 ROADWAY EXCAVATI ON | NCL. HAUL
73670. 0000 s 7.0000 8. 4000 12. 9500
515, 690. 00 618, 828. 00 954, 026. 50
6 GRAVEL BORROW I NCL. HAUL
160. 0000 t 24. 0000 15. 0000 25. 0000
3, 840. 00 2, 400. 00 4, 000. 00
7 EMBANKMENT COMPACTI ON
46630. 0000 s 3. 2500 3.7000 1. 0000
151, 547. 50 172, 531. 00 46, 630. 00
8  SEDI MENT DELTA REMOVAL
L.S
77, 450. 00 35, 000. 00 25, 000. 00
9  POND EXCAVATI ON | NCL. HAUL
9860. 0000 s 7.0000 11. 0000 16. 0000
69, 020. 00 108, 460. 00 157, 760. 00
DRAI NAGE
10 DI TCH EXCAVATI ON | NCL. HAUL
4279. 0000 s 8. 0000 14. 0000 16. 0000
34, 232.00 59, 906. 00 68, 464. 00



DOT_RGGBO5

PS&E JOB NO: 98A065
CONTRACT NO: 005680
VERSI ON NO : 6

* ok *

Bl D TABULATI ON REPORT

REVISION NO : 1
REGON NO :1
WORK ORDER# : OL1577

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

DATE: 06/ 23/ 1999

TI ME: 10: 37
BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

HY CSR 005 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE SR 5 PACI FI C ROAD & BRI DGE CO GARY MERLI NO CONSTRUCTI ON CO.
é?“ATGEH go SR 526 - HOV LANES 5802 CEMETARY RD 9125 10TH AVE S
98A065 98223-7781
PROJECT | M 0053( 860) ARLI NGTON WA 98223339: SEATTLE WA 981084600
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 GRATE I NLET TYPE 1 OR 2
8. 0000 EACH 1, 800. 0000 1, 500. 0000 2, 500. 0000
14, 400. 00 12, 000. 00 20, 000. 00
12 DROP | NLET TYPE 1
2.0000 EACH 2, 600. 0000 1, 800. 0000 3, 000. 0000
5, 200. 00 3, 600. 00 6, 000. 00
13 CEMENT CONC. GUTTER
602. 0000 w 60. 0000 33. 0000 30. 0000
36, 120. 00 19, 866. 00 18, 060. 00
14 QUARRY SPALLS
521. 0000 t 27.0000 20. 0000 45. 0000
14, 067. 00 10, 420. 00 23, 445. 00
15 TAPERED END SECT. W TH TYPE 4 SAFETY BARS 750 MM DI AM
1. 0000 EACH 1, 800. 0000 1, 500. 0000 1, 500. 0000
1, 800. 00 1, 500. 00 1, 500. 00
16 DRAIN Pl PE 200 MM DI AM
17. 0000 w 40. 0000 20. 0000 55. 0000
680. 00 340. 00 935. 00
17 UNDERDRAI N PI PE 200 MM DI AM
57.0000 w 25. 0000 18. 0000 55. 0000
1, 425. 00 1, 026. 00 3, 135. 00
18 SCHEDULE A CULV. PIPE 300 MM DI AM
32.0000 w 65. 0000 58. 0000 75. 0000
2, 080. 00 1, 856. 00 2, 400. 00
19 CORRUGATED POLYETHYLENE CULV. Pl PE 300 MM DI AM
134. 0000 w 65. 0000 40. 0000 75. 0000
8, 710. 00 5, 360. 00 10, 050. 00
20 CORRUGATED POLYETHYLENE CULV. Pl PE 450 MM DI AM
45. 0000 w 75. 0000 52. 0000 100. 0000
3, 375. 00 2, 340. 00 4,500. 00
STORM SEVER
21 CATCH BASIN TYPE 2 1350 MM DI AM W FLOW RESTRI CTOR
1. 0000 EACH 3, 200. 0000 3, 500. 0000 4, 000. 0000
3, 200. 00 3, 500. 00 4, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 23/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 10: 37
PS&E JOB NO: 98A065 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005680 REGON NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 6 WORK ORDER# : OL1577
HY CSR 005 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE SR 5 PACI FI C ROAD & BRI DGE CO GARY MERLI NO CONSTRUCTI ON CO.
é?“ATGEH go SR 526 - HOV LANES 5802 CEMETARY RD 9125 10TH AVE S
98A065 98223-7781
PROJECT -1 M 0053(860) ARLI NGTON WA 98223339: SEATTLE WA 981084600
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
22 CATCH BASIN TYPE 2 1800 MM DI AM W FLOW RESTRI CTOR
1. 0000 EACH 4, 000. 0000 5, 000. 0000 6, 000. 0000
4, 000. 00 5, 000. 00 6, 000. 00
23 CATCH BASIN TYPE 2 1800 MM DIAM W MOD. GRATE | NLET TOP
3. 0000 EACH 4, 000. 0000 3, 900. 0000 7, 000. 0000
12, 000. 00 11, 700. 00 21, 000. 00
24 CATCH BASIN TYPE 1
26. 0000 EACH 800. 0000 750. 0000 900. 0000
20, 800. 00 19, 500. 00 23, 400. 00
25 CATCH BASIN TYPE 2 1200 MM DI AM
18. 0000 EACH 1, 500. 0000 1, 500. 0000 2, 500. 0000
27, 000. 00 27, 000. 00 45, 000. 00
26 TESTI NG STORM SEVER Pl PE
1919. 5000 w 4. 0000 4. 0000 4. 0000
7,678.00 7,678.00 7,678.00
27 CL. IV REINF. CONC. STORM SEWER Pl PE 300 MM DI AM
90. 5000 w 80. 0000 82. 0000 90. 0000
7, 240. 00 7,421.00 8, 145. 00
28 CL. |V REINF. CONC. STORM SEWER Pl PE 450 MM DI AM
14.5000 w 90. 0000 130. 0000 115. 0000
1, 305. 00 1, 885. 00 1, 667. 50
29 CL. |V REINF. CONC. STORM SEWER Pl PE 600 MM DI AM
22.5000 w 90. 0000 153. 0000 190. 0000
2,025. 00 3,442.50 4, 275. 00
30 CL. IV REINF. CONC. STORM SEWER Pl PE 750 MM DI AM
74.0000 w 146. 0000 175. 0000 240. 0000
10, 804. 00 12, 950. 00 17, 760. 00
31 CL. IV REINF. CONC. STORM SEWER PI PE 1200 MM DI AM
8. 0000 w 170. 0000 593. 0000 500. 0000
1, 360. 00 4, 744.00 4, 000. 00

32 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
1212. 5000 hg 56. 0000 45. 0000 75. 0000
67, 900. 00 54,562. 50 90, 937. 50



DOT_RGGBO5

PS&E JOB NO: 98A065
CONTRACT NO: 005680
VERSI ON NO : 6

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

WORK ORDER# : OL1577

DATE: 06/ 23/ 1999
TI ME: 10: 37

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

HY CSR 005 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE SR 5 PACI FI C ROAD & BRI DGE CO GARY MERLI NO CONSTRUCTI ON CO.
é?igg go SR 526 - HOV LANES 5802 CEMETARY RD 9125 10TH AVE S
98A065 98223-7781
PROJECT | M 0053( 860) ARLI NGTON WA 98223339: SEATTLE WA 981084600
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : CONTRACTOR NUMBER : 531500
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
33 SCHEDULE A STORM SEWER PI PE 450 MM DI AM
185. 0000 w 68. 0000 69. 0000 100. 0000
12, 580. 00 12, 765. 00 18, 500. 00
34 SCHEDULE A STORM SEWER PI PE 600 MM DI AM
356. 5000 w 78. 0000 80. 0000 160. 0000
27,807.00 28, 520. 00 57, 040. 00
STRUCTURE
35 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
198. 0000 s 45. 0000 21. 0000 25. 0000
8, 910. 00 4,158. 00 4, 950. 00
36 SHORI NG OR EXTRA EXCAVATION CL. A
L.S
15, 000. 00 77, 100. 00 25, 000. 00
37 GRAVEL BACKFILL FOR WALL
201. 0000 s 30. 0000 24. 0000 25. 0000
6, 030. 00 4,824.00 5, 025. 00
38 ST. REINF. BAR FOR BRI DGE
26365. 0000 kg 1.1000 1.1000 1. 0000
29, 001. 50 29, 001. 50 26, 365. 00
39 ST. REINF. BAR FOR BRI DGE RET. WALL
966. 0000 kg 1.1000 1. 5600 1. 0000
1, 062. 60 1, 506. 96 966. 00
40 ST. REINF. BAR FOR SHAFT
29097. 0000 kg 1.1000 1.1100 1. 0000
32,006. 70 32,297.67 29, 097. 00
41 CONC. CLASS 28 FOR SO L NAIL WALL
183. 0000 s 500. 0000 1, 200. 0000 285. 0000
91, 500. 00 219, 600. 00 52, 155. 00
42 CONC. CLASS 28 FOR BRI DGE RET. WALL
27.0000 s 500. 0000 595. 0000 675. 0000
13, 500. 00 16, 065. 00 18, 225. 00
43 CONC. CLASS 28 FOR BRI DGE SHAFT
37.0000 s 350. 0000 170. 0000 200. 0000
12, 950. 00 6, 290. 00 7, 400. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 23/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 10: 37
PS&E JOB NO: 98A065 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005680 REGON NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 6 WORK ORDER# : OL1577
HY CSR 005 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE SR 5 PACI FI C ROAD & BRI DGE CO GARY MERLI NO CONSTRUCTI ON CO.
é?“ATGEH go SR 526 - HOV LANES 5802 CEMETARY RD 9125 10TH AVE S
98A065 98223-7781
PROJECT -1 M 0053(860) ARLI NGTON WA 98223339: SEATTLE WA 981084600
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
44 CONC. CLASS 28 FOR BRI DGE
108. 0000 s 500. 0000 1, 292. 0000 625. 0000
54, 000. 00 139, 536. 00 67, 500. 00
45  CONC. CLASS 28P FOR SHAFT
162. 0000 s 250. 0000 423. 0000 390. 0000
40, 500. 00 68, 526. 00 63, 180. 00
46 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-1.00 -1.00 -1.00
47 MODI FI ED CONC. OVERLAY
107. 0000 s 750. 0000 620. 0000 500. 0000
80, 250. 00 66, 340. 00 53, 500. 00
48 FI NI SHI NG AND CURI NG MODI FI ED CONC. OVERLAY
2359. 0000 e 10. 0000 27.0000 30. 0000
23, 590. 00 63, 693. 00 70, 770. 00
49 SUPERSTRUCTURE - BRI DGE NO. 5/615 WD.
L.S.
401, 000. 00 700, 000. 00 575, 000. 00
50 BRI DGE RAILING TYPE BP - SUPERSTR.
213. 0000 w 150. 0000 142. 0000 195. 0000
31, 950. 00 30, 246. 00 41, 535. 00
51  TRAFFI C BARRI ER FOR SO L NAIL WALL
356. 0000 w 220. 0000 132. 0000 250. 0000
78, 320. 00 46, 992. 00 89, 000. 00
52  RCS EXPANSI ON JOI NT
143. 0000 w 100. 0000 66. 0000 70. 0000
14, 300. 00 9, 438. 00 10, 010. 00
53 POLYMER CONCRETE FOR EXPANSI ON JOI NT SYSTEM
143. 0000 w 100. 0000 200. 0000 200. 0000
14, 300. 00 28, 600. 00 28, 600. 00

54 PEDESTRI AN BARRI ER
213. 0000 hg 300. 0000 160. 0000 200. 0000
63, 900. 00 34, 080. 00 42,600. 00



DOT_RGGBO5

PS&E JOB NO: 98A065
CONTRACT NO: 005680
VERSI ON NO : 6

REVISION NO : 1
REGON NO :1
WORK ORDER# : OL1577

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DATE: 06/ 23/ 1999
TI ME: 10: 37

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

HY CSR 005 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE SR 5 PACI FI C ROAD & BRI DGE CO GARY MERLI NO CONSTRUCTI ON CO.
é?“ATGEH go SR 526 - HOV LANES 5802 CEMETARY RD 9125 10TH AVE S
98A065 98223-7781
PROJECT | M 0053( 860) ARLI NGTON WA 98223339: SEATTLE WA 981084600
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
55 SO L EXCAVATI ON FOR SHAFT | NCLUDI NG HAUL
202. 0000 s 350. 0000 460. 0000 425. 0000
70, 700. 00 92, 920. 00 85, 850. 00
56 FURNI SHING & PLACI NG TEMP. CASI NG FOR 1.065M DI AM SHA
23. 0000 w 750. 0000 100. 0000 105. 0000
17, 250. 00 2, 300. 00 2, 415. 00
57  FURNI SHI NG PERMANENT CASI NG FOR 1.525 M DI AM SHAFT
35. 0000 w 350. 0000 400. 0000 420. 0000
12, 250. 00 14, 000. 00 14, 700. 00
58  PLACI NG PERVANENT CASI NG FOR 1.525 M DI AM SHAFT
9. 0000 EACH 2, 000. 0000 500. 0000 520. 0000
18, 000. 00 4,500. 00 4, 680. 00
59 SCARI FYI NG CONC. SURFACE
2359. 0000 e 10. 0000 14. 0000 20. 0000
23, 590. 00 33, 026. 00 47, 180. 00
60 FURTHER DECK PREPARATI ON
EST.
25, 000. 00 25, 000. 00 25, 000. 00
61 CSL ACCESS TUBE
708. 0000 w 10. 0000 8. 0000 10. 0000
7, 080. 00 5, 664. 00 7, 080. 00
62 SO L NAIL - DOUBLE CORROSI ON PROTECTED
34. 0000 EACH 750. 0000 620. 0000 520. 0000
25, 500. 00 21, 080. 00 17, 680. 00
63 SO L NAIL - EPOXY COATED
284. 0000 EACH 500. 0000 379. 0000 300. 0000
142, 000. 00 107, 636. 00 85, 200. 00
SURFACI NG
64 CRUSHED SURFACI NG BASE COURSE
16316. 0000 t 14. 0000 15. 4000 14. 0000
228, 424. 00 251, 266. 40 228, 424. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 98A065
CONTRACT NO: 005680
VERSI ON NO : 6

REVISION NO : 1
REGON NO :1
WORK ORDER# : OL1577

HWY : SR 005
TI TLE SR 5

164TH TO SR 526 - HOV LANES

STAGE 2

98A065
PROQJIECT : 1M 0053(860)
COUNTY(S) : SNOHOM SH

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 4TH BI DDER
PACI FI C ROAD & BRI DGE CO

5802 CEMETARY RD
98223-7781

ARLI NGTON WA 98223339:
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

DATE: 06/ 23/ 1999
TI ME: 10: 37

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

------- 5TH BIDDER - ------

GARY MERLI NO CONSTRUCTI ON CO.
9125 10TH AVE S

SEATTLE WA 981084600
CONTRACTOR NUMBER : 531500

PRI CE PER UNI T/
TOTAL AMOUNT

LI QUI D ASPHALT
65 ASPHALT FOR TACK COAl

20. 8000 t 300. 0000
6, 240. 00
66 ANTI - STRI PPI NG ADDI TI VE
EST.
37,490. 00
ASPHALT CONCRETE PAVEMENI
67 CRACK SEALI NG
EST.
12, 650. 00
68 PLANI NG Bl TUM NOUS PAVEMENT
9970. 0000 n 4.0000
39, 880. 00
69 PLANI NG Bl TUM NOUS PAVEMENT FROM BRI DGE DECK
1783. 0000 n 6. 0000
10, 698. 00
70 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
22289. 0000 t 35. 0000
780, 115. 00
71 ASPHALT CONC. PAVEMENT CL. E PG 58-2:
15384. 0000 t 35. 0000
538, 440. 00
72 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
41, 620. 00
73 COWPACTI ON PRI CE ADJUSTMENT
CALC
15, 270. 00

EROSI ON CONTROL AND PLANTI NG
74 TOPSO L TYPE B
178. 0000 nB 20. 0000
3, 560. 00

330. 0000
6, 864. 00

37,490. 00

12, 650. 00

3. 6000
35, 892. 00

11. 0000
19, 613. 00

33. 0000
735, 537.00

32. 0000

492, 288. 00

41, 620. 00

15, 270. 00

8. 0000
1,424.00

350. 0000
7,280. 00

37,490. 00

12, 650. 00

4.0000
39, 880. 00

10. 0000
17, 830. 00

33. 0000
735, 537.00

32. 0000

492, 288. 00

41, 620. 00

15, 270. 00

30. 0000
5, 340. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 98A065
CONTRACT NO: 005680
VERSI ON NO : 6

REVISION NO : 1
REGON NO :1
WORK ORDER# : OL1577

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

Bl D TABULATI ON REPORT

DATE: 06/ 23/ 1999

TI ME: 10: 37
BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

HY CSR 005 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE SR 5 PACI FI C ROAD & BRI DGE CO GARY MERLI NO CONSTRUCTI ON CO.
é?“ATGEH go SR 526 - HOV LANES 5802 CEMETARY RD 9125 10TH AVE S
98A065 98223-7781
PROJECT | M 0053( 860) ARLI NGTON WA 98223339: SEATTLE WA 981084600
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
75 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
4.5000 ha 2, 800. 0000 2, 000. 0000 2, 100. 0000
12, 600. 00 9, 000. 00 9, 450. 00
76 EROSI ON CONTROL BLANKET
10950. 0000 e 2.0000 1. 4000 1. 5000
21, 900. 00 15, 330. 00 16, 425. 00
77 CLEAR PLASTI C COVERI NG
12100. 0000 e 1. 5000 1. 2500 2.0000
18, 150. 00 15, 125. 00 24, 200. 00
78 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
136, 000. 00 136, 000. 00 136, 000. 00
79  ESC LEAD
230. 0000 DAY 200. 0000 100. 0000 250. 0000
46, 000. 00 23, 000. 00 57, 500. 00
80  GEOTEXTILE FABRI C CHECK DAM
67. 0000 w 25. 0000 60. 0000 2.5000
1, 675. 00 4,020. 00 167. 50
81  STORM DRAI N PROTECTI ON | NSERT
26. 0000 EACH 100. 0000 150. 0000 75. 0000
2, 600. 00 3, 900. 00 1, 950. 00
82  STRAW BALE FOR EROSI ON CONTROL
494, 0000 EACH 10. 0000 15. 0000 10. 0000
4, 940. 00 7,410. 00 4, 940. 00
83  TEMPORARY CONCRETE | NLET
4. 0000 EACH 1, 000. 0000 800. 0000 300. 0000
4, 000. 00 3, 200. 00 1, 200. 00
SURVEI LLANCE CONTROL AND DRI VER | NFORMAT
84  TRAFFI C DATA ACCUMULATI ON SYSTEM ES 207R
L.S.
90, 288. 00 75, 000. 00 70, 000. 00
85  TRAFFI C DATA ACCUMULATI ON SYSTEM ES 208R
L.S.
93, 738. 00 79, 000. 00 75, 000. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 98A065
CONTRACT NO: 005680
VERSI ON NO : 6

REVISION NO : 1
REGON NO :1
WORK ORDER# : OL1577

HWY : SR 005
TI TLE SR 5

164TH TO SR 526 - HOV LANES

STAGE 2

98A065
PROQJIECT : 1M 0053(860)
COUNTY(S) : SNOHOM SH

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 4TH BI DDER
PACI FI C ROAD & BRI DGE CO

5802 CEMETARY RD
98223-7781

ARLI NGTON WA 98223339:
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

DATE: 06/ 23/ 1999
TI ME: 10: 37

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

------- 5TH BIDDER - ------

GARY MERLI NO CONSTRUCTI ON CO.
9125 10TH AVE S

SEATTLE WA 981084600
CONTRACTOR NUMBER : 531500

PRI CE PER UNI T/
TOTAL AMOUNT

SURVEI LLANCE CONTROL AND DRI VER | NFORVAT
86 CLOSED CIRCUI T TELEVI SI ON SYSTEM CCTV 208

L.S
7,864. 00
87 HI GHWAY ADVI SORY RADI O SYSTEM ( HARS 207)
L.S
13, 260. 00
TRAFFI C
88 CEMENT CONC. BARRI ER CURB AND GUTTER
396. 0000 n 35. 0000
13, 860. 00
89 CEMENT CONC. BARRI ER CURB
211. 0000 n 34. 0000
7,174.00
90 EXTRUDED CURB
375. 0000 n 12. 0000
4,500. 00
91 TYPE A PRECAST TRAFFI C CURB
184. 0000 n 26. 0000
4,784.00
92 TYPE C PRECAST TRAFFI C CURB
17. 0000 n 32. 0000
544. 00
93 BEAM GUARDRAIL TYPE 1
709. 0000 n 45. 0000
31, 905. 00
94 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
1. 0000 EACH 1, 000. 0000
1, 000. 00
95 BEAM GUARDRAI L SRT TERM NAL
3. 0000 EACH 1, 800. 0000
5, 400. 00
96 BEAM GUARDRAI L ANCHOR TYPE 4
4.0000 EACH 425. 0000

1, 700. 00

33, 000. 00

9, 000. 00

34. 0000

13, 464. 00

35. 0000
7,385. 00

14. 0000
5, 250. 00

32. 0000
5, 888. 00

32. 0000
544. 00

44.0000
31, 196. 00

1, 350. 0000
1, 350. 00

1, 900. 0000
5, 700. 00

485. 0000
1, 940. 00

30, 000. 00

10, 000. 00

40. 0000

15, 840. 00

40. 0000
8, 440. 00

15. 0000
5, 625. 00

33. 0000
6,072. 00

33. 0000
561. 00

45. 0000
31, 905. 00

1, 400. 0000
1, 400. 00

2, 000. 0000
6, 000. 00

500. 0000
2, 000. 00



DOT_RGGBO5
PS&E JOB NO: 98A065 REVI SI ON NO :
CONTRACT NO: 005680 REG ON NO

VERSI ON NO : 6

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

WORK ORDER# : OL1577

DATE: 06/ 23/ 1999
TI ME: 10: 37

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

HY CSR 005 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE SR 5 PACI FI C ROAD & BRI DGE CO GARY MERLI NO CONSTRUCTI ON CO.
é?igg go SR 526 - HOV LANES 5802 CEMETARY RD 9125 10TH AVE S
98A065 98223-7781
PROJECT -1 M 0053(860) ARLI NGTON WA 98223339: SEATTLE WA 981084600
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : CONTRACTOR NUMBER : 531500
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
97 BEAM GUARDRAI L ANCHOR TYPE 5
2.0000 EACH 475. 0000 685. 0000 700. 0000
950. 00 1, 370. 00 1, 400. 00
98 PRECAST CONC. BARRI ER TYPE 2
1605. 0000 w 75. 0000 72.2000 75. 0000
120, 375. 00 115, 881. 00 120, 375. 00
99 PRECAST CONC. BARRI ER TYPE 4
108. 0000 w 75. 0000 77.1000 80. 0000
8, 100. 00 8, 326. 80 8, 640. 00
100 PRECAST CONC. BARRI ER TYPE 5
443. 0000 w 75. 0000 85. 5000 90. 0000
33, 225. 00 37, 876. 50 39, 870. 00
101 SINGLE SLOPE CONC. BARRI ER
140. 0000 w 185. 0000 150. 0000 100. 0000
25, 900. 00 21, 000. 00 14, 000. 00
102 TEMPORARY CONC. BARRI ER
7177. 0000 w 38. 0000 33. 0000 40. 0000
272, 726. 00 236, 841. 00 287, 080. 00
103 CONC. BARRI ER BERM TYPE 1
1. 0000 EACH 1, 000. 0000 1, 000. 0000 3, 500. 0000
1, 000. 00 1, 000. 00 3, 500. 00
104 TEMPORARY | MPACT ATTENUATOR
7.0000 EACH 5, 000. 0000 7, 500. 0000 6, 000. 0000
35, 000. 00 52, 500. 00 42,000. 00
105 REPAIR | MPACT ATTENUATOR
EST
25, 000. 00 25, 000. 00 25, 000. 00
106 RESETTI NG | MPACT ATTENUATOR
14. 0000 EACH 800. 0000 750. 0000 800. 0000
11, 200. 00 10, 500. 00 11, 200. 00
107 TRUCK MOUNTED | MPACT ATTENUATOR
4. 0000 EACH 7, 000. 0000 10, 000. 0000 15, 000. 0000
28, 000. 00 40, 000. 00 60, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 23/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 10: 37
PS&E JOB NO: 98A065 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005680 REGON NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 6 WORK ORDER# : OL1577
HY CSR 005 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE SR 5 PACI FI C ROAD & BRI DGE CO GARY MERLI NO CONSTRUCTI ON CO.
é?“ATGEH go SR 526 - HOV LANES 5802 CEMETARY RD 9125 10TH AVE S
98A065 98223-7781
PROJECT -1 M 0053(860) ARLI NGTON WA 98223339: SEATTLE WA 981084600
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
108 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
1345. 0000 HR 30. 0000 32.0000 25. 0000
40, 350. 00 43, 040. 00 33, 625. 00
109 FLEXI BLE GUI DE POST
107. 0000 EACH 25. 0000 22.5000 25. 0000
2,675.00 2, 407. 50 2,675.00
110  BARRI ER DELI NEATOR
131. 0000 EACH 15. 0000 10. 5000 15. 0000
1, 965. 00 1, 375. 50 1, 965. 00
111 PAINT STRI PE
8970. 0000 w 0. 3000 0. 4500 0. 5000
2,691. 00 4, 036. 50 4, 485. 00
112  MVA DRAI NAGE MARKI NG
55. 0000 EACH 12. 0000 45. 0000 46. 0000
660. 00 2, 475.00 2, 530. 00
113 PAI NTED GORE STRI PE
3830. 0000 w 0. 6000 0. 7000 0. 7500
2,298.00 2,681.00 2,872.50
114 PLASTI C GORE STRI PE
4230. 0000 w 3. 5000 3. 0000 3. 0500
14, 805. 00 12, 690. 00 12, 901. 50
115  PLASTI C DOTTED GORE EXTENSI ON STRI PE
80. 0000 w 4. 0000 5. 0000 5. 2500
320. 00 400. 00 420. 00
116  PAINTED BI CYCLE DROP LANE STRI PE
90. 0000 w 1. 0000 5. 0000 5. 2500
90. 00 450. 00 472.50
117 PLASTI C SKI P GORE STRI PE
320. 0000 w 2.5000 4. 0000 4.2000
800. 00 1, 280. 00 1, 344. 00

118 PLASTI C DROP LANE STRI PE
170. 0000 hg 2.0000 5. 0000 5. 2500
340. 00 850. 00 892. 50



DOT_RGGBO5

PS&E JOB NO: 98A065
CONTRACT NO: 005680
VERSI ON NO : 6

REVISION NO : 1
REGI ON NO
WORK ORDER# : OL1577

1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 06/ 23/ 1999
TI ME: 10: 37

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

HY CSR 005 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE SR 5 PACI FI C ROAD & BRI DGE CO GARY MERLI NO CONSTRUCTI ON CO.
é?“ATGEH go SR 526 - HOV LANES 5802 CEMETARY RD 9125 10TH AVE S
98A065 98223-7781
PROJECT | M 0053( 860) ARLI NGTON WA 98223339: SEATTLE WA 981084600
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
119 PAI NTED CROSSWALK STRI PE
88. 0000 e 14. 0000 20. 0000 23. 0000
1, 232.00 1, 760. 00 2,024.00
120  MVA CROSSWALK STRI PE
104. 0000 e 25. 0000 75. 0000 80. 0000
2, 600. 00 7, 800. 00 8, 320. 00
121 PAI NTED STOP BAR
140. 0000 w 7.0000 20. 0000 23. 0000
980. 00 2, 800. 00 3, 220. 00
122 MVA STOP BAR
150. 0000 w 15. 0000 55. 0000 60. 0000
2, 250. 00 8, 250. 00 9, 000. 00
123 PAI NTED TRAFFI C ARROW
39. 0000 EACH 30. 0000 65. 0000 70. 0000
1, 170. 00 2, 535. 00 2, 730. 00
124  MVA TRAFFI C ARROW
58. 0000 EACH 65. 0000 200. 0000 210. 0000
3, 770. 00 11, 600. 00 12, 180. 00
125  MVA TRAFFI C LETTER
68. 0000 EACH 38. 0000 95. 0000 100. 0000
2,584. 00 6, 460. 00 6, 800. 00
126 MVA PREFERENTI AL LANE SYMBOL TYPE 1
14. 0000 EACH 110. 0000 200. 0000 210. 0000
1, 540. 00 2, 800. 00 2, 940. 00
127 RAI SED PAVEMENT MARKER TYPE 1
17.1000 HUND 170. 0000 200. 0000 210. 0000
2,907.00 3, 420. 00 3,591. 00
128 RAI SED PAVEMENT MARKER TYPE 2
11. 8000 HUND 275. 0000 350. 0000 365. 0000
3, 245. 00 4,130. 00 4,307.00
129 TEMPORARY PAVEMENT MARKI NG
18590. 0000 w 1. 5000 3. 5000 3. 6000
27, 885. 00 65, 065. 00 66, 924. 00



DOT_RGGBO5

PS&E JOB NO: 98A065
CONTRACT NO: 005680
VERSI ON NO : 6

* ok *

Bl D TABULATI ON REPORT

REVISION NO : 1
REGON NO :1
WORK ORDER# : OL1577

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

DATE: 06/ 23/ 1999

TI ME: 10: 37
BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

WY CSR 005 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE SR 5 PACI FI C ROAD & BRI DGE CO GARY MERLI NO CONSTRUCTI ON CO.
é?“ATGEH go SR 526 - HOV LANES 5802 CEMETARY RD 9125 10TH AVE S
98A065 98223-7781
PRQJECT | M 0053( 860) ARLI NGTON WA 98223339: SEATTLE WA 981084600
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
130 PERMANENT SI GNI NG
L.S.
91, 000. 00 56, 000. 00 50, 000. 00
131 SIGN BRIDGE NO. 1
L.S.
95, 648. 00 81, 000. 00 80, 000. 00
132 CANTI LEVER SI GN STRUCTURE NO. 1
L.S.
36, 688. 00 40, 000. 00 40, 000. 00
133 CANTI LEVER SI GN STRUCTURE NO. 2
L.S.
36, 544. 00 42,000. 00 41, 000. 00
134 BRI DGE MOUNTED SI GN BRACKET NO. 1
L.S.
3, 000. 00 7, 000. 00 7, 000. 00
135 BRI DGE MOUNTED SI GN BRACKET NO. 2
L.S.
3, 000. 00 7, 000. 00 7, 000. 00
136 SI GN COVERI NG
229. 0000 e 25. 0000 11. 0000 10. 5000
5, 725. 00 2,519. 00 2, 404. 50
137 TEMPORARY | LLUM NATI ON SYSTEM
L.S.
30, 200. 00 67, 000. 00 65, 000. 00
138 | LLUM NATI ON SYSTEM SAC 4612
L.S.
145, 400. 00 120, 000. 00 115, 000. 00
139 | LLUM NATI ON SYSTEM SAC 2088
L.S.
163, 500. 00 142, 000. 00 137, 000. 00
140 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM NORTHBOUND
L.S.
60, 000. 00 68, 000. 00 65, 000. 00



DOT_RGGBO5

PS&E JOB NO: 98A065
CONTRACT NO: 005680
VERSI ON NO : 6

REVISION NO : 1
REGON NO :1
WORK ORDER# : OL1577

HWY : SR 005

TITLE :SR 5
164TH TO SR 526 - HOV LANES
STAGE 2
98A065

PRQJECT 1 M 0053(860)

COUNTY(S) : SNOHOM SH

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

PACI FI C ROAD & BRI DGE CO
5802 CEMETARY RD
98223-7781

ARLI NGTON WA 98223339:
CONTRACTOR NUMBER :

4TH Bl DDER

DATE: 06/ 23/ 1999
TI ME: 10: 37

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

------- 5TH BIDDER - ------

GARY MERLI NO CONSTRUCTI ON CO.
9125 10TH AVE S

SEATTLE WA 981084600
CONTRACTOR NUMBER : 531500

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
141 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM SOUTHBOUND
L.S.
72, 100. 00 69, 000. 00 68, 000. 00
142 TRAFFI C SI GNAL CONTROL SYSTEM SOUTHBOUND
L.S.
15, 000. 00 23, 000. 00 45, 000. 00
143 TRAFFI C SAFETY DRUM
300. 0000 EACH 50. 0000 50. 0000 45. 0000
15, 000. 00 15, 000. 00 13, 500. 00
144 SEQUENTI AL ARROW SI GN
690. 0000 HR 7.0000 5. 0000 8. 0000
4,830. 00 3, 450. 00 5,520. 00
145 PORTABLE CHANGEABLE MESSAGE SI GN
4. 0000 EACH 5, 000. 0000 20, 750. 0000 5, 000. 0000
20, 000. 00 83, 000. 00 20, 000. 00
146 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
380. 0000 HR 8. 0000 50. 0000 35. 0000
3, 040. 00 19, 000. 00 13, 300. 00
147 TYPE Il BARRI CADE
4. 0000 EACH 300. 0000 200. 0000 350. 0000
1, 200. 00 800. 00 1, 400. 00
148 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
10, 680. 00 9, 000. 00 50, 000. 00
149 TRAFFI C CONTROL LABOR
6028. 0000 HR 30. 0000 30. 0000 33. 0000
180, 840. 00 180, 840. 00 198, 924. 00
150 TRAFFI C CONTROL VEHI CLE
320. 0000 DAY 50. 0000 0. 0000 100. 0000
16, 000. 00 0. 00 32, 000. 00
151 TRAFFI C CONTROL SUPERVI SOR
3445. 0000 HR 35. 0000 0. 0000 50. 0000
120, 575. 00 0. 00 172, 250. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 23/ 1999

DOT_RGGB05
PS&E JOB NO: 98A065 REVI SION NO : 1
CONTRACT NO: 005680 REGION NO : 1
VERSI ON NO : 6 WORK ORDER# : OL1577
HWY : SR 005
TITLE :SR 5

164TH TO SR 526 - HOV LANES

STAGE 2

98A065
PROJECT 1M 0053(860)

COUNTY(S) : SNOHOM SH

Bl D TABULATI ON REPORT

------- 4TH BI DDER

* Kk *

PACI FI C ROAD & BRI DGE CO

5802 CEMETARY RD
98223-7781

ARLI NGTON WA 98223339:

CONTRACTOR NUMBER :

100263

TI ME: 10: 37

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

------- 5TH BIDDER - ------

GARY MERLI NO CONSTRUCTI ON CO.
9125 10TH AVE S

SEATTLE WA 981084600
CONTRACTOR NUMBER : 531500

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
152 CONSTRUCTI ON SI GNS CLASS A
127. 0000 e 90. 0000 129. 0000 100. 0000
11, 430. 00 16, 383. 00 12, 700. 00
153 FORCE ACCOUNT ROLLI NG SLOWDOWN
EST
11, 024. 00 11, 024. 00 11, 024. 00
OTHER | TEMS
154 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
4235. 0000 s 8. 0000 14. 5000 14. 0000
33, 880. 00 61, 407. 50 59, 290. 00
155 SHORI NG OR EXTRA EXCAVATI ON CLASS B
2618. 0000 e 2.0000 5. 0000 7.0000
5, 236. 00 13, 090. 00 18, 326. 00
156 GRAVEL BACKFI LL FOR DRAI N
88. 0000 s 35. 0000 32.0000 35. 0000
3, 080. 00 2, 816. 00 3, 080. 00
157 PLUGG NG EXI STI NG PI PE
12. 0000 EACH 160. 0000 125. 0000 150. 0000
1, 920. 00 1, 500. 00 1, 800. 00
158 STRUCTURE SURVEYI NG
L.S
19, 540. 00 57, 000. 00 25, 000. 00
159 ROADWAY SURVEYI NG
L.S
121, 500. 00 60, 000. 00 135, 000. 00
160 CEMENT CONC. S| DEWALK
995. 0000 e 30. 0000 31. 5000 30. 0000
29, 850. 00 31, 342. 50 29, 850. 00
161 CONC. SLOPE PROTECTI ON
429. 0000 e 60. 0000 40. 0000 45. 0000
25, 740. 00 17, 160. 00 19, 305. 00
162 CHAIN LI NK FENCE TYPE 1
480. 0000 w 30. 0000 29. 0000 27.0000
14, 400. 00 13, 920. 00 12, 960. 00



DOT_RGGBO5

PS&E JOB NO: 98A065
CONTRACT NO: 005680
VERSI ON NO : 6

REVISION NO : 1
REGON NO :1
WORK ORDER# : OL1577

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 06/ 23/ 1999
TI ME: 10: 37

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

HY CSR 005 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE SR 5 PACI FI C ROAD & BRI DGE CO GARY MERLI NO CONSTRUCTI ON CO.
é?“ATGEH go SR 526 - HOV LANES 5802 CEMETARY RD 9125 10TH AVE S
98A065 98223-7781
PROJECT -1 M 0053(860) ARLI NGTON WA 98223339: SEATTLE WA 981084600
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
163 CHAIN LI NK FENCE TYPE 6
125. 0000 w 35. 0000 22.0000 20. 0000
4, 375. 00 2, 750. 00 2, 500. 00
164 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
15. 0000 EACH 150. 0000 75. 0000 75. 0000
2, 250. 00 1, 125. 00 1, 125. 00
165 CONNECTI ON TO DRAI NAGE STRUCTURE
3. 0000 EACH 500. 0000 400. 0000 500. 0000
1, 500. 00 1, 200. 00 1, 500. 00
166 ADJUST MANHOLE
3. 0000 EACH 300. 0000 500. 0000 500. 0000
900. 00 1, 500. 00 1, 500. 00
167 MANHOLE ADDI TI ONAL HEI GHT 1800 MM DI AM TYPE
1. 0000 w 1, 100. 0000 800. 0000 1, 000. 0000
1, 100. 00 800. 00 1, 000. 00
168 MANHOLE ADDI TI ONAL HEI GHT 2400 MM DI AM TYPE
3. 0000 w 1, 300. 0000 1, 200. 0000 1, 500. 0000
3, 900. 00 3, 600. 00 4,500. 00
169  LOCKI NG SOLI D METAL COVER AND FRAME FOR MANHOLE
1. 0000 EACH 300. 0000 300. 0000 200. 0000
300. 00 300. 00 200. 00
170 LOCKI NG SOLI D METAL COVER AND FRAMVE FOR CATCH BASI N
2.0000 EACH 300. 0000 300. 0000 200. 0000
600. 00 600. 00 400. 00
171 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
6, 840. 00 1, 500. 00 5, 000. 00
172 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST.
95, 000. 00 95, 000. 00 95, 000. 00
173 TRAI NI NG
6000. 0000 HR 2.0000 3. 0000 3. 0000
12, 000. 00 18, 000. 00 18, 000. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 98A065
CONTRACT NO: 005680
VERSI ON NO : 6

REVISION NO : 1
REGON NO :1
WORK ORDER# : OL1577

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 06/ 23/ 1999
TI ME: 10: 37

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

HY CSR 005 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE SR 5 PACI FI C ROAD & BRI DGE CO GARY MERLI NO CONSTRUCTI ON CO.
é?igg go SR 526 - HOV LANES 5802 CEMETARY RD 9125 10TH AVE S
98A065 98223-7781
PROJECT -1 M 0053(860) ARLI NGTON WA 98223339: SEATTLE WA 981084600
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : CONTRACTOR NUMBER : 531500
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
174 ROADSI DE CLEANUP
EST
25, 000. 00 25, 000. 00 25, 000. 00
175 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST
5, 000. 00 5, 000. 00 5, 000. 00
176 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00
177 FIELD OFFI CE BUI LDI NG
L.S
25, 000. 00 10, 000. 00 25, 000. 00
178 CONSTRUCTI ON GECTEXTI LE FOR SEPARATI ON
210. 0000 e 3. 0000 6. 0000 3. 0000
630. 00 1, 260. 00 630. 00
179 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
1356. 0000 w 11. 5000 13. 0000 15. 0000
15, 594. 00 17, 628. 00 20, 340. 00
180 STREET CLEANI NG
1000. 0000 HR 60. 0000 0. 0000 95. 0000
60, 000. 00 0. 00 95, 000. 00
181  PREFABRI CATED DRAI NAGE MATERI AL
140. 0000 e 12. 0000 10. 0000 11. 0000
1, 680. 00 1, 400. 00 1, 540. 00
182  VERI FI CATI ON TEST
5. 0000 EACH 7, 500. 0000 2, 600. 0000 2, 600. 0000
37, 500. 00 13, 000. 00 13, 000. 00
183 SHOTCRETE FACI NG
858. 0000 e 150. 0000 105. 0000 105. 0000
128, 700. 00 90, 090. 00 90, 090. 00
184  CONCRETE MODULAR RETAI NI NG WALL
60. 0000 e 150. 0000 255. 0000 300. 0000
9, 000. 00 15, 300. 00 18, 000. 00



DOT_RGGBO5

PS&E JOB NO: 98A065
CONTRACT NO: 005680
VERSI ON NO : 6

REVISION NO : 1
REGON NO :1
WORK ORDER# : OL1577

HWY : SR 005

TITLE :SR 5
164TH TO SR 526 - HOV LANES
STAGE 2
98A065

PRQJECT 1 M 0053(860)

COUNTY(S) : SNOHOM SH

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

PACI FI C ROAD & BRI DGE CO
5802 CEMETARY RD
98223-7781

ARLI NGTON WA 98223339:
CONTRACTOR NUMBER :

4TH Bl DDER

DATE: 06/ 23/ 1999
TI ME: 10: 37

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

------- 5TH BIDDER - ------

GARY MERLI NO CONSTRUCTI ON CO.
9125 10TH AVE S

SEATTLE WA 981084600
CONTRACTOR NUMBER : 531500

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
185 SHARED DRB COSTS - CREDIT
CALC
-10, 000. 00 -10, 000. 00 -10, 000. 00
186 COMPOST
1. 0000 s 45. 0000 250. 0000 190. 0000
45. 00 250. 00 190. 00
187 PLANT SELECTI ON SI TKA W LLOW 1M LI VE STAKE
50. 0000 EACH 3. 0000 15. 0000 16. 0000
150. 00 750. 00 800. 00
188 PLANT SELECTI ON RED- 0S| ER DOGWOOD 1M LI VE STAKE
35. 0000 EACH 2. 3500 15. 0000 16. 0000
82. 25 525. 00 560. 00
189 PLANT SELECTI ON RED ELDERBERRY 1M BAREROOT
15. 0000 EACH 5. 3000 15. 0000 16. 0000
79.50 225.00 240. 00
190 PLANT SELECTI ON WESTERN RED CEDAR NO. 1 CONT. 600 MV
3. 0000 EACH 9. 0000 30. 0000 30. 0000
27.00 90. 00 90. 00
191 BARK OR WOOD CHI P MULCH
2. 2400 s 42.0000 200. 0000 125. 0000
94. 08 448. 00 280. 00
192 FORCE ACCOUNT REMOVI NG BURI ED DEBRI S
EST.
500. 00 500. 00 500. 00

CONTRACT TOTAL $8, 232, 065. 13

$8, 621, 729. 33

$9, 093, 156. 50



